

**OFFICE OF THE EXECUTIVE ENGINEER, DIVISION NO. II,
JAMMU DEVELOPMENT AUTHORITY, JAMMU.**

The Deputy Director,
Information Department
Jammu.


NO: JDA-III/1553-56
Dated: 16-6-2017

Sub: Publication of Corrigendum in Daily News papers.

Sir,

Kindly find enclosed herewith the copy of Corrigendum issued vide this office No. JDA/II/Corri/2017-18/22 dated 16-06-2017, in triplicate for favour of its publication in two leading Local English daily Newspapers (Daily Excelsior and Early Times), well before due date for its wide circulation.

Yours faithfully,


Executive Engineer,
Division No II, JDA,
Jammu

Copy to the:

- 1) Vice Chairman, JDA, Jammu for kind information please..
- 2) Superintending Engineer, JDA, Jammu for kind information
- 3) Sr. Programmer JDA, Jammu for kind information and necessary action.

**OFFICE OF THE EXECUTIVE ENGINEER, DIVISION NO. II,
JAMMU DEVELOPMENT AUTHORITY, JAMMU.**

No:-JDA/II/Corri/2017-18/22

Dated:- 16-06-2017

CORRIGENDUM

Sub.:- Construction of 1 No. RCC Motorable bridge of 17 mtr. clear span over Nallah Near Tube Well at Kote Bhalwal, Jammu on turnkey basis including conducting sub soil investigation and Hydraulic data, Design, Construction of foundations, Sub-structure, Superstructure Dirt Walls, Return walls, Wing walls, Approach Slab, Approaches on both sides upto 25m length by way of providing/ laying of WBM grade-II, WBM-III, 50mm thick BM, 25mm thick open graded premix carpet, approach wall and parapets complete in all respects. Providing and fixing of bearings, expansion joints duly approved by DIQC, Jammu by the Department. Complete job as per scope of work. Detail of bridges are as follows:

Salient features:


- a) Carriage way 1x7.50 mtrs.
- b) Footpath 1 x 1.50mtrs. wide on one side.
- c) Crash barriers/railing etc.
- d) Service duct on one side minimum 0.60 mtes.Wide& depth.60m.(TURNKEY BASIS)

Ref.:- This office No.:-e-NIT No.JDA/II/e_NIT/2017-18/20 Dated:-12-06-2017

Please read the Estimated Cost of subject work is "Rs.68.85 lacs instead of Rs.85.00 lacs" and Earnest Money is "Rs.1,37,700/- instead of Rs.1,70,000/-".

All other terms and conditions of the NIT shall remain unchanged.

No:JDA/II/1535-43
Dated:16-06-2017


Executive Engineer,
Division No. II, JDA,
Jammu.