

**OFFICE OF THE EXECUTIVE ENGINEER, DIVISION NO. II,
JAMMU DEVELOPMENT AUTHORITY, JAMMU.**

The Deputy Director
Information Department
Jammu.

NO: JDA-II/1906-09
Dated: 6-7-2017.

Sub: Publication of Extension Notices in Daily News papers.

Sir,

Kindly find enclosed herewith the copy of Extension Notices issued vide this office Nos. JDA/II/Ext./2017-18/28 dated 05-07-2017 in triplicate along with soft copy in "Pendrive" for favour of its publication in two leading Local English Daily Newspapers (Daily Excelsior and State Times), well before due date for its wide circulation.

Yours faithfully,



Executive Engineer,
Division No II, JDA,
Jammu.

Copy to the:

- 1 Vice Chairman JDA, Jammu for kind information.
2. Superintending Engineer JDA, Jammu for kind information.
3. Sr. Programmer JDA, Jammu for information. He is requested to upload the Extension Notices in JDA Website for wide Publicity.

**OFFICE OF THE EXECUTIVE ENGINEER, DIVISION NO. II,
JAMMU DEVELOPMENT AUTHORITY, JAMMU.**

No:-JDA/II/Ext/2017-18/28

Dated:- 05-07-2017

Extension Notice

Sub:- Construction of 1 No. RCC Motorable bridge of 17 mtr. clear span over Nallah Near Tube Well at Kote Bhalwal, Jammu on turnkey basis including conducting sub soil investigation and Hydraulic data, Design, Construction of foundations, Sub-structure, Superstructure Dirt Walls, Return walls, Wing walls, Approach Slab, Approaches on both sides upto 25m length by way of providing/ laying of WBM grade-II, WBM-III, 50mm thick BM, 25mm thick open graded premix carpet, approach wall and parapets complete in all respects Providing and fixing of bearings, expansion joints duly approved by DIQC Jammu by the Department. Complete job as per scope of work. Detail of bridges are as follows:

Salient features:

- a) Carriage way 1x7.50 mtrs.
- b) Footpath 1 x 1.50mtrs. wide on one side.
- c) Crash barriers/railing etc.
- d) Service duct on one side minimum 0.60 mtes.Wide & depth.60m.(TURNKEY BASIS)

Ref:- This office No.:-e-NIT No.JDA/II/e_NIT/2017-18/20 Dated:-12-06-2017

Due to poor response received to the above referred NIT the important dates are hereby rescheduled as under:-

- | | |
|---|----------------------------|
| 1.Last date of submission of bids on line. | 19- 07-2017 up to 1600 hrs |
| 2.Last date of receipt of bids in hard copy | 20-07-2017 up to 1600 hrs |
| 3.Bid opening date | 22-07-2017. From 1000 hrs |

All other terms and conditions of the NIT shall remain unchanged.

No:JDA/II/ 1910-18

Dated:- 6-07-2017



Executive Engineer,
Division No. II, JDA,
Jammu.

Copy to the.:-

- 1/- Vice Chairman, Jammu Dev. Authority, Jammu for kind information.
- 2/- Superintending Engineer, JDA, Jammu for kind information.
- 3/- Financial Advisor & CAO, JDA for kind information.
- 4/- Executive Engineer, JDA, Div. No. I, Jammu for information.
- 5/- Asstt Ex-Engineer, JDA Sub-Div. No. II JDA, Jammu.
- 6/- Sr. Programmer, JDA Jammu for information.
- 7-8 Head Draftsman/Asstt. Accounts Officer JDA Division No II Jammu.
- 9/- President Contractor's Association, Jammu for information.