

**OFFICE OF THE EXECUTIVE ENGINEER, DIVISION NO. II,
JAMMU DEVELOPMENT AUTHORITY, JAMMU.**

Extension Notice

Extension No. JDA/II/Extn./2017-18/49 dated 09/08/2017.

Sub: Construction of Waiting Shed and Community facilitation at Revenue Complex at Gole Gujral, Jammu.


Ref: e-NIT No:-JDA/II/e_NIT/2016-17/40 dated 24-07-2017

Due to poor response for the above mentioned e-NIT, the important dates are hereby re-scheduled as under:-

- | | |
|--|------------|
| 1. Last date of submission of bids on line | 16-08-2017 |
| 2. Last date of receipt of bids in hard copy | 17-08-2017 |
| 3. Date of opening | 19-08-2017 |

Rest all the Terms and Conditions remain same

No: JDA/II/2704-09
Dated: 9-8-2017.


Executive Engineer
JDA Division No. II,
Jammu

Copy to the:-

- 1/- Vice Chairman, Jammu Dev. Authority, Jammu for kind information.
- 2/- Superintending Engineer, JDA, Jammu for kind information.
- 3/- Financial Advisor and CAO, Jammu for kind information.
- 4/- Executive Engineer, JDA, Div. No. I, Jammu for information.
- 5/ Asstt Ex-Engineer, JDA Sub-Div. No. II, JDA, Jammu.
- 6/ Sr. Programmer, JDA Jammu for information. He is requested to upload the extension notice on JDA web site for wide publication.
- 7/ President Contractor Association, Jammu for information.
- 8-9/ Head Draftsman/Asstt. Accounts Officer JDA Division No II Jammu.